

**PROPOSAL
TO THE
BOROUGH OF NORTH CALDWELL
ESSEX COUNTY, NEW JERSEY
FOR**

WALKER'S POND SEDIMENT REMOVAL PROJECT

The undersigned, as bidder, declares that the only person or parties interested in the Proposal as principals are named below; that this Proposal is made without collusion with any person, firm or corporation, and is in all respect fair and without collusion or fraud; that he has carefully examined the annexed form of Contract and Specifications and has read the Information to Bidders hereto attached and that he proposes and agrees that if this Proposal is accepted, he will contract with the Owner, in the forms of Contract hereto annexed, to furnish all materials and labor specified, and according to the requirements of the Engineer and that he will take full payment therefore the following price or prices, to wit:

SCHEDULE OF BID ITEMS

ITEM 1 GENERAL CONDITIONS: For the lump sum price bid, mobilization, demobilization, site access, permit fees, site maintenance, site security, temporary construction fencing, traffic control, preparation of as-built survey of pond verifying removal of sediments to original bottom. Item includes any item that may not be covered by unit costs or lump sum in this bid.

Lump Sum Price for Item No. 1 of:

\$ 91,060.00 -

(Write Lump Sum Price for Item No. 1 in Numbers)

\$ Ninety One Thousand and Sixty Dollars -

(Write Lump Sum Price for Item No. 1 in Words)

ITEM 2 SOIL EROSION AND SEDIMENT CONTROL MEASURES: For the lump sum price bid, contractor shall provide for the installation of soil erosion and sediment control (SESC) measures and maintenance of SESC measures for duration of project.

Lump Sum Price for Item No. 2 of:

\$ 8,500.00 -

(Write Lump Sum Price for Item No. 2 in Numbers)

\$ Eighty Five Hundred Dollars -

(Write Lump Sum Price for Item No. 2 in Words)

ITEM 3 REMOVAL OF SEDIMENTS AND ON-SITE DEWATERING: For the unit price bid, the Contractor is to furnish all labor, equipment, and materials required to comply with the intent of the Contract Drawings pertaining to the removal of accumulated sediment from Walker's Pond (Approximately 6,100 CY). Bid Item includes access roads to pond, dewatering laydown area (piping, stone, filter fabric, EPDM liner, etc.), stockpiling and drying of sediments and all else necessary for completion of the sediment removal from Walker's Pond.

Lump Sum Price for Item No. 3 of:

\$ 122,000.00 -

(Write Lump Sum Price for Item No. 3 in Numbers)

\$ One Hundred Twenty Two Thousand Dollars -

(Write Lump Sum Price for Item No. 3 in Words)

ITEM 4 OFF-SITE DISPOSAL OF SEDIMENTS FROM WALKER'S POND: For the disposal of pond sediments off-site in a legal manner. Includes analytical testing as required by NJDEP approved disposal facility(s), obtaining facility approval, the loading and disposal of stone access road to pond and stone used for establishing dewatering area.

11,571 Tons @ \$ 40.00 Per Ton = \$ 462,840.00 (Item 4 Total)

\$ Four Hundred Sixty Two Thousand Eight Hundred and Forty Dollars -

(Write Unit Price for Item No. 4 in words and numbers)

ITEM 5 LAKE LOWERING AND MAINTENANCE: For the lump sum price bid, the Contractor is to furnish all labor, equipment, and materials required to comply with the intent of the Contract Drawings pertaining to care of water during construction including but not limited to lowering the lake and maintaining the required base flow downstream of the lake, removing water from the lake throughout the project as needed for construction, bypass pumping of pond inputs, protection for existing structures and new construction, and the controlled refilling of the lake and all else required to keep the pond dry during construction operations.

Lump Sum Price for Item No. 5 of:

\$ 40,000.00 -

(Write Lump Sum Price for Item No. 5 in Numbers)

- Forty Thousand Dollars -

(Write Lump Sum Price for Item No. 5 in Words)

ITEM 6 RIPARIAN BUFFER PLANTING: For the lump sum price bid, the Contractor is to furnish all labor, equipment, and materials required to comply with the intent of the Contract Drawings pertaining to installation of riparian buffer plantings including trees, riparian buffer seed mixes, stabilization and all else necessary for a complete installation.

Lump Sum Price for Item No. 6 of:

\$ 20,000.00-

(Write Lump Sum Price for Item No. 6 in Numbers)

- Twenty Thousand Dollars -

(Write Lump Sum Price for Item No. 6 in Words)

ITEM 7 SITE RESTORATION: For the lump sum price bid, the Contractor is to furnish all labor, equipment, and materials required to comply with the intent of the Contract Drawings pertaining to restoration of existing features following completion of the sediment removal operations including topsoil, lawn establishment, asphalt driveway and curb replacement, and all else necessary for restoration of the site to pre-construction conditions.

Lump Sum Price for Item No. 7 of:

\$ 10,000.00-

(Write Lump Sum Price for Item No. 7 in Numbers)

- Ten Thousand Dollars -

(Write Lump Sum Price for Item No. 7 in Words)

ITEM 8 ALLOWANCE - FISH SALVAGE: Within this allowance item Contractor is to furnish all labor, equipment, and materials required to comply with the intent of the Contract Drawings pertaining to the removal and relocation of fish found within the pond. Includes acquiring necessary permit for salvage of fish.

Fish Salvage Allowance Value: \$5,000.00

ITEM 9 ALLOWANCE – TRAFFIC CONTROL: Within this allowance item Contractor is to provide a Borough Police Officer for traffic control during off-site trucking operations.

Traffic Control Allowance Value: \$17,500.00

TOTAL BID (ITEM NO. 1 AND ITEM NO. 9, INCLUSIVE)

THE TOTAL BID PRICE OF:

\$ 776,900.00
(Write Total Price in Numbers)

✓ Seven Hundred Seventy Six Thousand and Nine Hundred Dollars.
(Write Total Price in Words)

By Tricon Enterprises, Inc.
Contractor

322 Beers Street, Keyport, NJ. 07735
Address

(CT) 732-739-1200 (FD) 732-739-5391
Telephone Number

info@gotricon.com
Email Address

Date: 06/17/2020

STATEMENT OF RESPONSIBILITY

Previous work of similar nature completed within the past five years (list five).

1. Municipality or Utility _____ Phone No. _____

Municipality or Utility Business Address See attachment A, B, C & D

Type of Work _____

Contract Price \$ _____ Extra Work Required \$ _____

Approx. Date of Contract Award _____ Approx. Date of Completion _____

Names, Address & Telephone No. of Municipality's or Utility's Engineer or Superintendent.

2. Municipality or Utility _____ Phone No. _____

Municipality or Utility Business Address See attachment A, B, C & D

Type of Work _____

Contract Price \$ _____ Extra Work Required \$ _____

Approx. Date of Contract Award _____ Approx. Date of Completion _____

Names, Address & Telephone No. of Municipality's or Utility's Engineer or Superintendent.

3. Municipality or Utility _____ Phone No. _____

Municipality or Utility Business Address See attachment A, B, C & D

Type of Work _____

Contract Price \$ _____ Extra Work Required \$ _____

Approx. Date of Contract Award _____ Approx. Date of Completion _____

Names, Address & Telephone No. of Municipality's or Utility's Engineer or Superintendent.

4. Municipality or Utility _____ Phone No. _____

Municipality or Utility Business Address See attachment A, B, C & D

Type of Work _____

Contract Price \$ _____ Extra Work Required \$ _____

Approx. Date Contract Award _____ Approx. Date of Completion _____

Names, Address & Telephone No. of Municipality's or Utility's Engineer or Superintendent _____

5. Municipality or Utility _____ Phone No. _____

Municipality or Utility Business Address See attachment A, B, C & D

Type of Work _____

Contract Price \$ _____ Extra Work Required \$ _____

Approx. Date Contract Award _____ Approx. Date of Completion _____

Names, Address & Telephone No. of Municipality's or Utility's Engineer or Superintendent _____

List approximate volume of work of similar nature completed within the past five years:

\$ 3,000,000.00 ; approximately

General Business References (List two or three)

<u>Name</u>	<u>Occupation</u>	<u>Business Address</u>	<u>Phone No.</u>
A. <u>Tom Makebakken</u>	<u>Waste Management</u>	<u>800-963-4776</u>	
B. <u>Karen Olewine</u>	<u>Clean Earth</u>	<u>610-797-7600</u>	
C. <u>Steve Kolbe</u>	<u>Coplay Quarry</u>	<u>610-799-5512</u>	

Number of Permanently Employed Persons in your Organization 15

It is understood and agreed that the execution of this statement of responsibility is made solely at the risk, cost and expense of the maker; is given in consideration of the agreement of the Borough of North Caldwell to make available to the maker the plans and contract documents for bidding purposes, and no rights, causes or claims at law or in equity shall arise on behalf of the maker against the Borough of North Caldwell for any use made thereof by the Borough of North Caldwell including the refusal to the maker of the right to bid on said work.



Trican Enterprises, Inc.

322 Boers Street, Kayport, NJ 07735

T: 732-739-1200 F: 732-739-5391

SIGNATURE AND BUSINESS ADDRESS OF BIDDER

Dated 06/17th, 20 20

→ (A) 1021 Main Street, Houston, TX 77002

(B) 334 So. Warminster Rd., Hatboro, PA. 19040

(C) 5101 Beekmantown Rd., Whitehall, PA. 18052

EQUIPMENT CERTIFICATION

INSTRUCTIONS FOR COMPLETING THE EQUIPMENT CERTIFICATION:

If the bidder owns, leases, or controls all the necessary equipment required, he shall complete Part 1. Should the bidder not own, lease or control the necessary equipment required, he shall have Part 2 completed. This certification must be attached to and submitted with the Proposal.

Part 1

"This is to certify that I, the Bidder signing the attached Proposal, own, lease or control all the necessary equipment required to accomplish the work shown and described in the Contract Specifications." Attach list of equipment owned.

06/17/2020
Date

[Signature]
Signature of Bidder

Part 2

"This is to certify that I, the undersigned, own or control the equipment required and noted below and definitely grant or will grant the Bidder named below the control of said equipment during such time as may be required for that portion of the work described in the Contract Specifications for which said equipment is necessary."

N/A
Date

N/A
Signature of Owner or
Controller of Equipment

N/A
Name of Bidder

N/A
Business Address of Above

LIST OF EQUIPMENT

* See attached Tricon Equipment List A & B *

* See attached Tricon Equipment List A & B *

* See attached Tricon Equipment List A & B *

* See attached Tricon Equipment List A & B *

(Attach Additional Sheet as Required)

BID BOND

KNOWN ALL MEN BY THESE PRESENTS, that we, Tricon Enterprises, Inc.
of, 322 Beers Street, Keyport, New Jersey 07735

(hereinafter called the Principal), as Principal, and QBE Insurance Corporation, a
corporation of the State of PA, qualified to do
business in the State of New Jersey, having its principal office at 55 Water Street, 20th Floor,
New York, New York 10041 (hereinafter called the Surety) as Surety, are held and firmly bound
unto to the BOROUGH OF NORTH CALDWELL (hereinafter called the Obligee) the penal
sum of

Ten Percent of Amount Bid, Not to Exceed \$20,000

Dollars (\$ 10%) for the payment of which the
Principal and Surety bind themselves, their heirs, executors, administrators, successors, and
assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that WHEREAS, the Principal has
submitted or is about to submit a proposal to the Obligee on a contract for the "Walker's Pond
Sediment Removal Project" for the Borough of North Caldwell.

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall
enter into a Contract with the Obligee in accordance with the terms of such bond or bonds as
may be specified in the bidding or Contract Documents with good and sufficient surety for the
faithful performance of such Contract and for the prompt payment of labor and material
furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such
Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not
to exceed the penalty hereof between the amount specified in said bid and such larger amount for
which the Obligee may in good faith contract with another party to perform the work covered by
said bid together with the expenses of reletting the contract, then this obligation shall be null and
void, otherwise to remain in full force and effect.

Signed and sealed this 17 day of June, 2020


Attest
Cathy Knoke, Witness

 (Seal)
Principal

QBE Insurance Corporation (Seal)
Surety

By 
Michael Culnen, Attorney-In-Fact

CONSENT OF SURETY

The undersigned QBE Insurance Corporation a corporation organized and existing under the laws of the State of PA and authorized to do business in the State of New Jersey, with office at 55 Water Street, 20th Floor, New York, New York 10041 does hereby consent and agree with Tricon Enterprises, Inc.

(hereinafter Principal) that if the proposal of the said Principal for "Walker's Pond Sediment Removal Project" for the Borough of North Caldwell be accepted and a contract for said work be awarded to the said Principal, it will, upon its being so awarded, become surety for the said Principal on a bond in a penal amount equal to One Hundred Percent of the total amount of the bid for the faithful performance of said work, and for the protection of all persons performing or furnishing labor or materials for the performance of said contract in the form required by N.J.S.A. 2A:44-147.

Signed, sealed, and dated this 17 day of June, 2020

QBE Insurance Corporation

Surety


Michael Culnen, Attorney-In-Fact



POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS, that QBE Insurance Corporation (the "Company"), a corporation duly organized and existing under the laws of the State of Pennsylvania, having its principal office at 55 Water Street, New York, NY 10041, has made, constituted and appointed, and does by these presents make, constitute and appoint **Michael Culnen and Pamela Lipkin-Sauertig of USI Insurance Services, LLC of Florham Park, NJ**, its true and lawful Attorney-in-Fact, to sign its name as surety only as delineated below and to execute, seal, acknowledge and deliver any and all bonds and undertakings, with the exception of financial guaranty insurance, to the same extent as if such bonds had been duly executed and acknowledged by the regularly elected officers of the Company at its principal office in their own proper persons.

This Power of Attorney shall be construed and enforced in accordance with, and governed by, the laws of the State of New York, without giving effect to the principles of conflict of laws. This Power of Attorney is granted pursuant to the following resolutions, which were duly and validly adopted at a meeting of the Board of Directors of the Company with effect from June 30, 2014:

RESOLVED, that the Chief Executive Officer, any President, any Executive Vice President, any Senior Vice President, any Vice President, the Corporate Secretary or any Assistant Corporate Secretary is authorized to appoint one or more Attorneys-in-Fact and agents to execute on behalf of the Company, as surety, any and all bonds, undertakings and contracts of suretyship, or other written obligations in the nature thereof; to prescribe their respective duties and the respective limits of their authority; and to revoke any such appointment at any time;

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking will be valid and binding upon the Company when (a) signed by any of the aforesaid authorized officers; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and agents pursuant to the power prescribed in his/her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and

FURTHER RESOLVED, that the signature of any authorized officer and the seal of the Company may be drawn on or affixed by facsimile or electronically transmitted by email to any power of attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligation of the Company, and such signature and seal when so used shall have the same force and effect as though manually affixed. The Company may continue to use for the purposes herein stated the facsimile or electronically reproduced signature of any person or persons who shall have been such officer or officers of the Company, notwithstanding the fact that they may have ceased to be such at the time when such instruments shall be issued.

IN WITNESS WHEREOF, the Company has caused these presents to be signed and attested by its appropriate officers and its corporate seal hereunto affixed this December 19, 2019.

Attest:

QBE INSURANCE CORPORATION

(Seal)

By:

Brett Halsey
Brett Halsey
Senior Vice President

By:


Charles Cygal
Charles Cygal
Vice President

STATE OF NEW YORK)

)SS.:

COUNTY OF NEW YORK)

On this December 19, 2019, before me personally appeared Brett Halsey and Charles Cygal, both to me known to be Senior Vice President and Vice President, respectively, of QBE Insurance Corporation, and that each, as such, being authorized to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporation by each as a duly authorized officer.



By:

Sima S. Patel
Sima S. Patel, Notary Public

CERTIFICATE

I, Mark Pasko, the undersigned, Corporate Secretary of QBE Insurance Corporation do hereby certify that the foregoing is a true, correct and complete copy of the original Power of Attorney; that said Power of Attorney has not been revoked or rescinded and that the authority of the Attorney-in-Fact set forth herein, who executed the bond or undertaking to which this Power of Attorney is attached, is in full force and effect as of this date.

Given under my hand and seal of the Company, this 17 day of June 2020.

(Seal)

By:

Mark Pasko
Mark Pasko, Corporate Secretary



NEW JERSEY SURETY DISCLOSURE STATEMENT AND CERTIFICATION

QBE INSURANCE CORPORATION, surety on the attached bond, hereby certifies the following:

- (1) The surety meets the applicable capital and surplus requirements of R.S.17:17-6 or R.S.17:17-7 as of the surety's most current annual filing with the New Jersey Department of Insurance.
- (2) The capital and surplus, as determined in accordance with the applicable laws of this State, of the surety participating in the issuance of the attached bond is in the following amount as of the calendar year ended December 31, 2018, which amount has been certified as indicated by the certified public accountant, PriceWaterhouseCoopers LLP, New York, NY:

QBE INSURANCE CORPORATION

\$740,650,557

- (3) (a) With respect to each surety participating in the issuance of the attached bond that has received from the United States Secretary of the Treasury a certificate of authority pursuant to 31 U.S.C. 9305, the underwriting limitation established therein on July 1, 2019 is as follows:

QBE INSURANCE CORPORATION

\$74,065,000

- (b) With respect to each surety participating in the issuance of the attached bond that has not received such a certificate of authority from the United States Secretary of the Treasury, the underwriting limitation of that surety as established pursuant to R.S.17:18-9 as of December 31, 2018 is as follows: **Not applicable.**
- Ten Percent (10%) of Amount Bid,
- (4) The amount of the bond to which this statement and certification is attached is \$**Not to Exceed \$20,000**
 - (5) If, by virtue of one or more contracts of reinsurance, the amount of the bond indicated under item (4) above exceeds the total underwriting limitation of all sureties on the bond as set forth in items (3)(a) or (3)(b) above, then for each such contract of reinsurance: **Not applicable.**
 - (a) The name and address of each such reinsurer under that contract and the amount of that reinsurer's participation in the contract is as follows: **Not applicable**; and
 - (b) Each surety that is party to any such contract of reinsurance certifies that each reinsurer listed under item (5)(a) satisfies the credit for reinsurance requirement established under P.L. 1993, c.243 (C.17:51B-1 et seq.) and any applicable regulations in effect as of the date on which the bond to which this statement and certification is attached shall have been filed with the appropriate public agency.

CERTIFICATE

I, Brett Halsey, as Senior Vice President for **QBE INSURANCE CORPORATION**, a corporation admitted in New Jersey, DO HEREBY CERTIFY that, to the best of my knowledge, the foregoing statements made by me are true, and ACKNOWLEDGE that, if any of those statements are false, this bond is VOIDABLE.

Brett Halsey
Senior Vice President

QBE INSURANCE CORPORATION

Statement of Admitted Assets, Liabilities and Capital and Surplus

As of December 31, 2019

(In thousands)

**As of
Dec 31, 2019****ADMITTED ASSETS**

Cash and invested assets	\$ 1,634,990
Agents' balances and uncollected premiums, net of commission and balances over 90 days past due	272,747
Reinsurance recoverable on paid losses and loss adjustment expenses	161,468
Funds held by ceding companies	(1,038)
Net deferred tax asset	66,992
Investment income due and accrued	7,176
Receivables from parent, subsidiaries and affiliates	128,754
Other assets	261,344
TOTAL ADMITTED ASSETS	\$ 2,532,433

LIABILITIES AND CAPITAL AND SURPLUS**Liabilities**

Reserves for losses and loss adjustment expenses	\$ 848,995
Unearned premiums	441,262
Reinsurance payable on paid loss and loss adjustment expenses	168,783
Ceded reinsurance premiums payable, net of commissions	169,271
Other expenses	(946)
Commissions payable	66,104
Funds held under reinsurance	2,036
Taxes, licenses and fees	816
Remittances and items not allocated	41,791
Payable to parent, subsidiaries and affiliates	43,851
Provision for reinsurance	5,482
Retroactive reinsurance	
Amounts withheld or retained for account of others	176
Other liabilities	(5,004)
Total Liabilities	\$ 1,782,618

Capital and Surplus

Common stock	\$ 4,388
Preferred stock	500
Gross paid in and contributed surplus	848,175
Special surplus funds	
Unassigned funds (deficit)	(103,247)

Total capital and surplus**\$ 749,816****TOTAL LIABILITIES AND CAPITAL AND SURPLUS****\$ 2,532,433**

I, Charles Cygal, Vice President of QBE Insurance Corporation, hereby certify that the above is an accurate representation of the financial statement of QBE Insurance Corporation dated December 31, 2019, as filed with the various State Insurance Departments and is a true and correct statement of the condition of QBE Insurance Corporation as of that date.

**QBE INSURANCE CORPORATION**

By: Charles Cygal, Vice President

Subscribed and sworn to me this 16th day of April, 2020.

HARPREET KAUR MANN
 NOTARY PUBLIC, STATE OF NEW YORK
 Registration No. 02MA6335099
 Qualified in New York County
 My Commission Expires January 30, 2024

 By: Harpreet Kaur Mann
 Harpreet Kaur Mann, Notary Public

**BOROUGH OF NORTH CALDWELL
ESSEX COUNTY, NEW JERSEY
WALKER'S POND SEDIMENT REMOVAL PROJECT
NON-COLLUSION AFFIDAVIT**

STATE OF NEW JERSEY)

COUNTY OF New Jersey)ss: Keyport

I, Denise Petrizzo of the City of Holmdel in the County of Monmouth and the State of New Jersey of full age, being duly sworn according to law on my oath depose and say that;

I am a President, of the firm of Tricon Enterprises, Inc., the bidder making the Proposal for the above named project, and that I executed the said Proposal with full authority so to do; that said bidder has not, directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free, competitive bidding in connection with the above named project; and that all statements contained in said Proposal and in this affidavit are true and correct, and made with full knowledge that the Borough of North Caldwell and State of New Jersey relies upon the truth of the statements contained in said Proposal and in the statements contained in this affidavit in awarding the contract for the said project.

I further warrant that no person or selling agency has been employed or retained to solicit or secure such contract upon an agreement or understanding for a commission, percentage, brokerage or contingent fee, except bonafide employees or bonafide established commercial or selling agencies maintained by Tricon Enterprises, Inc.
(N.J.S.A. 52:34-15) Name of Contractor

Subscribed and sworn to
before me this 14 day
of MAY, 2020.

[Signature]
Notary Public of

[Signature]
(Also type or print name of affiant under signature)

My commission expires 8/19 2020.
DEBORAH ANNE RADICE

ID # 2399579
NOTARY PUBLIC
STATE OF NEW JERSEY
My Commission Expires August 19, 2020

The Owner may make such investigation as it deems necessary to determine the ability of the bidder to perform the work and the "Statement of Responsibility" is enclosed for this purpose. The Owner reserves the right to award any of the above contracts or to reject any bid if the evidence submitted by or the investigation of such bidder fails to satisfy the Owner that such bidder is properly qualified to carry out the obligations of the Contract and to complete the work contemplated therein.

Any extra work not originally contemplated under the Contract or Contract Documents and not covered by unit or lump sum prices in the Proposal will be performed by the Contractor if ordered in writing by the Owner. Such extra work will be subject to payment under a change order fixing the prices and method of payment and of doing the labor and materials plus an allowance of fifteen percent (15%) for supervision, overhead and profit as may be stipulated by the Owner in the written authorization for such work.

A certified check, cashier's check or bid bond in the amount of ten percent (10%) of the amount bid or \$20,000.00, whichever is less and a duly executed Consent of Surety must accompany this proposal.


The undersigned hereby agrees to do and complete all the work described in the Specifications by, with and through his own work force, employees, administrators, equipment and material without brokering, factoring, assigning, or subcontracting any part thereof, unless otherwise approved by the Owner in writing, and to start within ten (10) days of the notice to proceed with the work, and that the work will be continued without interruption to its final completion within twenty-five (25) consecutive calendar days thereafter.

The undersigned further agrees that the Owner may retain from the moneys that are, or which may become due, an amount of One Hundred Dollars (\$100.00) for each day and everyday (Sunday and legal holidays excepted) the completion of the work may be delayed beyond the time stipulated above, and such amounts so to be retained, is hereby agreed to be liquidated damages accruing to the Owner incident to such delay and will not be construed to be in the nature of a penalty or forfeiture. Any violation of the undertaking by the Contractor to do and complete all of the said work without brokering, factoring, assigning or subcontracting more than fifty percent (50%) of the same at anytime during the course of said work unless otherwise approved by the Owner, will be deemed to be a breach of the Contract with the Owner, and will, anything in the Contract to the contrary notwithstanding, give to the Owner the absolute, complete and unencumbered right to terminate any and all rights of the Contractor under this Contract upon three (3) days notice of its intention so to do, given in writing to the Contractor at its address set forth in the Contract by certified mail, return receipt requested. The Contractor may apply to the Owner through the Engineer for right to subcontract certain portions of the work to be done, but the Owner acting through the Engineer, reserves the absolute right to approve any such subcontractor or to reject any such subcontractor in its and their sole and absolute discretion. It will be the intention that the provisions against brokering, factoring, assigning and subcontracting of more than fifty percent (50%) of the work above set forth will be paramount and remain inviolate, unless otherwise approved by the Owner.

The undersigned Bidder hereby agrees that, if this Proposal will be accepted by the Owner, and the undersigned will fail to execute and deliver the Contract and Contract Bond as approved by the Owner's Attorney in accordance with the terms of this Proposal and with the requirements of the foregoing Information to Bidders, then the undersigned will be deemed to have abandoned the Contract, and thereupon the Proposal and its acceptance will be null and void and the amount of the certified check, cashier's check or bid bond accompanying this Proposal will be due and payable thereunder to the Owner as liquidated damages; otherwise the said bid security of the amount thereof, will be returned to the undersigned.

Tricon Enterprises, Inc.
Firm

322 Beeks St., Keyport, NJ. 07735
Business Address

By 
Principal

Title President

Dated 06/17, 20 20

Firm IRS No. 22-3544867

Whether the bidder is a corporation or a partnership, give the names and addresses of all stockholders in the corporation or partnership who own 10% or more of its stock, of any class, or of all individual partners in the partnership who own a 10% or greater interest therein, as the case may be. If one or more such stockholder or partner is itself a corporation or partnership, the names and addresses of stockholders holding 10% or more of that corporation's stock, or of the individual partners owing 10% or greater interest in the partnership, as the case may be, shall also be listed.

This Proposal is respectfully submitted by:

Tricon Enterprises, Inc.

Denise Petrizzo; President

100% owns.


(Bidder's Signature)

322 Beers St., Keyport, NJ 07735
(Bidder's Business Address)

Date at Tricon Enterprises, Inc.

the 15th day of June 2020

CONSENT OF SURETY

The undersigned See attached Consent of Surety a corporation organized and existing under the laws of the State of See attached and authorized to do business in the State of New Jersey, with office at _____

_____ does hereby consent and agree with _____

(hereinafter Principal) that if the proposal of the said Principal for "Walker's Pond Sediment Removal Project" for the Borough of North Caldwell be accepted and a contract for said work be awarded to the said Principal, it will, upon its being so awarded, become surety for the said Principal on a bond in a penal amount equal to One Hundred Percent of the total amount of the bid for the faithful performance of said work, and for the protection of all persons performing or furnishing labor or materials for the performance of said contract in the form required by N.J.S.A. 2A:44-147.

Signed, sealed, and dated this _____ day of _____, 20____

Surety

LIST OF PRINCIPAL SUBCONTRACTORS

List below the names and addresses of all principal subcontractors to be employed on this project. If subcontractors are not required for this project, the bidder shall specify "NONE REQUIRED" below. This list must be attached to and submitted with the Proposal.

The following is a list of the principal subcontractors to be employed on this project.

<u>Name and Address</u>	<u>Trade</u>	<u>Dollar Amount of Subcontractor's Work</u>
Rain for Rent 7 Industrial Drive, Keyport, NJ. 07735	Lake Lowering	\$40,000.00 -
Simpson & Brown 119 North Ave. West, Camford, NJ. 07016	Cofferdam	\$30,000.00 -


(Bidder's Signature)

322 Beers St., Keyport, NJ. 07735
(Bidder's Business Address)

Dates at Tricon Enterprises, Inc.
the 17th day of June, 20 20

**BOROUGH OF NORTH CALDWELL
ESSEX COUNTY, NEW JERSEY
WALKER'S POND SEDIMENT REMOVAL PROJECT
CERTIFICATION OF BIDDER'S STATUS ON THE
STATE TREASURER'S LIST OF DEBARRED,
SUSPENDED AND DISQUALIFIED CONTRACTORS**

STATE of New Jersey
County of Monmouth

I, Denise Petrizzo of the City of Hoboken, in the State of New Jersey, of full age, being duly sworn according to law on my oath depose and say that:

I am a President of the firm of Tricon Enterprises, Inc., the bidder making the Proposal for the above named project, with full authority to do so; and that said bidder is not now at the time of submission of this bid included on the State of New Jersey Treasurer's List of Debarred, Suspended and Disqualified Bidders.

The undersigned further warrants that should the name of the firm making this bid appear on the State Treasurer's List of Debarred, Suspended and Disqualified Bidders at anytime prior to, and during the life of this Contract, including the Guarantee Period, that the Owner shall be immediately so notified by the signatory of this eligibility Affidavit.

The undersigned understands that the firm making the bid as a Contractor is subject to debarment, suspension and/or disqualification in contracting with the State of New Jersey and the Department of Environmental Protection if the Contractor, pursuant to N.J.A.C. 7:15-5.2, commits any of the acts listed therein, and as determined to applicable law and regulation.

By: [Signature] Date: 06/17/2010
Deponent's Name

[Signature]
Deponent's Title

Subscribed and sworn to before me this 14 day of May, 2020.

[Signature]
Notary Public of

My Commission expires 8/19, 2020

DEBORAH ANNE A RADICE

ID # 2399579

NOTARY PUBLIC

STATE OF NEW JERSEY

My Commission Expires August 19, 2020

**BOROUGH OF NORTH CALDWELL
WALKER'S POND SEDIMENT REMOVAL PROJECT**

ACKNOWLEDGMENT OF RECEIPT OF CHANGES TO BID DOCUMENTS FORM

Pursuant to N.J.S.A. 40A:11:23.la., the undersigned bidder hereby acknowledges receipt of the following notices, revisions, or addenda to the bid advertisement, specifications or bid documents. By indicating date of receipt, bidder acknowledges the submitted bid takes into account the provisions of the notice, revision or addendum. Note that the local unit's record of notice to bidders shall take precedence and that failure to include provisions of changes in a bid proposal may be subject for rejection of the bid.

Reference Number or Title of Addendum/Revision	How Received (mail, fax, email pick-up, etc.)	Date Received
Addendum 1	Fax	06/11/2020
Addendum 2	Email	06/23/2020

Acknowledgment by bidder:

Name of Bidder: Tricon Enterprises, Inc.

By Authorized Representative:

Signature: 

Printed Name and Title: Saifon Bips / Senior Estimator

Date: 06/16/2020

**BOROUGH OF NORTH CALDWELL
WALKER'S POND SEDIMENT REMOVAL PROJECT
BID DOCUMENT SUBMISSION CHECKLIST**

**A. Failure to submit the following documents is a mandatory cause for the bid to be rejected.
(N.J.S.A. 40A:11-23.2)**

Required With Submission of Bid (Owners Checkmarks)		Initial Each Item Submitted With Bid (Bidders Initials)
X	A bid guarantee as required by <u>N.J.S.A. 40A:11-21</u>	SB
X	A certificate from a surety company, pursuant to <u>N.J.S.A. 40A:11-22</u>	SB
X	A statement of corporate ownership, pursuant to <u>N.J.S.A. 52:25-24.2</u>	SB
X	A listing of subcontractors as required by <u>N.J.S.A. 40A:11-16</u>	SB
X	If applicable, bidder's acknowledgment of receipt of any notice(s) or revision(s) or addenda to an advertisement, specifications or bid document(s)	SB

**B. Failure to submit the following documents may be a cause for the bid to be rejected.
(N.J.S.A. 40A:11-23.1b.)**

Required with Submission of Bid (Owner's checkmarks)	Initial Each Item Submitted with Bid (Bidder's initials)	Required with Submission of Bid (Owner's checkmarks)	Initial Each Item Submitted with Bid (Bidder's initials)
X	Submission of Certification of Bidder's Status on the State Treasurers List of Debarred; Suspended and Disqualified Contractors SB	X	Consent of surety as to maintenance bond as required by <u>N.J.S.A. 40A:11-16.3b</u> See attached Consent of Surety SB
X	Consent of Surety as to a Labor and Material Payment Bond See attached Consent of Surety SB	X	Submission of a Non-Collusion affidavit (this form must be Notarized) SB
X	Completed Statement of Responsibility pages SOR-1 - SOR-3 SB	X	Equipment Certification showing that Bidder owns, leases or controls any necessary Equipment SB
	Statement of Compliance with <u>N.J.S.A. 45:14C-29(h)</u> (licensed master plumber)		A certified Financial Statement prepared within the last twelve months
X	List of similar projects with reference SB	X	Business Registration Certificate(s)(BRC) Shall be filed prior to award of contract SB

C. SIGNATURE:

The undersigned hereby acknowledges and h has submitted the above listed requirements.

Name of Bidder: Tricon Enterprises, Inc.
By Authorized Representative:

Signature: [Signature]

Print Name and Title: Scifon Bips / Senior Estimator

Date: 06/16/2020

Completed Project List / References

Project Name	Type	Contract Value	Date Completed	Owner	CM / Engineer	Project Contact	Project Address	Description	Was Time* Extension Necessary	Were Any Penalties Imposed	Were Lien * Claim or Stop Notice Filed
Former Myer Center at Fort Monmouth Tinton Falls, NJ	Prime	\$ 5,250,460.32	May 2019	NJ EDA / FMERA	T&M Associates 11 Tindall Road Middletown, NJ 07748	Tom Catapano 609-731-5935 TCatapano@njeda.com	1 Corput Plaza Drive Tinton, Falls, NJ	Abatement & Demolition of 700,000 SF Office Building. Project included abatement of asbestos containing materials from 700,000 SF building space including 400,000 SF of tile and mastic. Complete demolition of 5 story, 700,000 SF structure and foundations. Recycling of approximately 45,000 tons of concrete as backfill on site. Construction of temporary utilities, grading and stabilization of site, site restoration.	No	No	No
Greenside Playground Restroom Building Replacement Scotch Plains, NJ	Prime	\$ 184,000.00	Mar 2019	Twp. Scotch Plains	Mott Macdonald 111 S Wood Ave, Iselin, NJ 08830	Matt DeSimone 973-912-3351	2203 Greenside Place Scotch Plains, NJ 07076	Ground up construction of new restroom facility. Project included the demolition of the existing building, excavation, construction of new foundation, erection of new building, underground utilities, electrical, plumbing, site and playground restoration.	No	No	No
Lyons Road Pedestrian Bridge Bernards, NJ	Prime	\$ 145,000.00	Dec 2018	Bernards Township	Keller Kirkpatrick 301 Gibraltar Drive, Suite 2A, Morris Plains, NJ 07950	Thomas Aslanian 973-434-8306	Lyons Road & Lincroft Drive Bernards, NJ	Demolition and replacement of Pedestrian Bridge. Project included concrete rehabilitation, bridge crack repair, new approaches, bridge railing and ornamental fence.	No	No	No
Tech Building Demolition & Abatement 651 S Route 1 North Brunswick, NJ	Prime	\$ 505,992.00	Dec 2018	NJ EDA	NJEDA	Tom Catapano 609-731-5935	651 S Route 1 North Brunswick, NJ	Abatement and demolition of 40,000 SF office building. Included demolition of existing building and backfilling/restoring site to surrounding grade.	No	No	No
Union Ave Middle School Demolition & Abatement Paterson, NJ	Prime	\$ 3,474,000.00	Sep 2018	NJ Schools Development Authority (SDA)	Joe Lucarelli 609-858-5373	Joseph Lucarelli NJSDA 609-858-5373	202 Union Avenue Paterson, NJ	Abatement & Demolition of former Middle School. Project consists of the abatement and demolition of five buildings, removal of 10,000 gallon UST, backfilling and capping of the site.	No	No	No
Aletta Crichton Elementary School Abatement, Demolition, Early Site Package Pemberton, NJ	Prime	\$ 1,630,589.00	Jun 2018	NJ Schools Development Authority (SDA)	LAN Associates Steven J. Ramita P. 201.447.6400 C. 973.722.2141	Joseph Lucarelli NJSDA 609-858-5373	1414 Junction Mills Road Browns Mills, NJ	Abatement & Demolition of Former Elementary School, site clearing, installation of water main, site grading, temporary roadway construction and construction barriers	No	No	No
63 Newark Street Soil Disposal (FY 2017) Newark, NJ	Prime	\$ 343,500.00	Dec 2017	Newark Dept. Water & Sewer	N/A	Hanifa Johnson Newark Water & Sewer 973-733-8427	63 Newark Street Newark, NJ	Cleanup, removal and disposal of approximately 10,500 tons of stockpiled soils with varying potential levels of contamination	No	No	No
Harrison Station Garage Lift Demo Harrison, NJ	Sub	\$ 37,000.00	Nov 2017	PA NY&NJ c/o Skanska USA Civil Northeast	Skanska USA Civil Northeast	Matt Kline (GC) Skanska 917-642-4674	Harrison Car Maintenance Facility Harrison, NJ	Demolition and disposal of 8 train car lifts over two mobilizations	No	No	No
Wolfson Parking Deck Demolition, Abatement & Remediation New Brunswick, NJ	Prime	\$ 3,281,000.00	Aug 2017	County of Middlesex	CME Associates (CIV)	David Coats CME Associates 732-727-8000	150 Neilson St New Brunswick, NJ 08901	Demolition of 4 story, 200,000SF former parking deck. The project includes the demolition of the concrete structure, a pedestrian bridge and remediation of contaminated soils, construction of new site drainage, fencing, installation of new curtainwall at remaining building and construction of a new park	No	No	No
PVSC Former Wtco Site Soil Remediation and Disposal Newark, NJ	Prime	\$ 278,900.00	Dec 2016	Passaic Valley Sewerage Commission	Mott Macdonald	Rob Trepp (CIV) Mott Macdonald 973-912-3347	540 Doremus Avenue Newark, NJ	Excavation and disposal of approximately 2,000 tons of contaminated soil, up to 30,000 gallons of oily water. Includes backfill using on-site soils and the import of up to 2,200 tons of clean fills	No	No	No
63 Newark Street Soil Disposal (FY 2016)	Prime	\$ 243,010.00	Dec 2016	City of Newark Dept. of Water & Sewer	City of Newark	Mike Galin (Owner) Newark Water 973-733-5350	63 Newark Street Newark, NJ	Cleanup, removal and disposal of approximately 7,800 tons of stockpiled soil with varying potential levels of contamination.	No	No	No
Red Bank Playground #3 Soil Remediation	Prime	\$ 124,648.82	Oct 2016	Red Bank Board of Education	T&M Associates	Rohan Tadas T&M Associates C. 856-296-8174	9 Drs. James Parker Blvd Red Bank, NJ	Excavation and disposal of approximately 825 tons of historic fill from surface of site. Remove soil from tree roots. Backfill, install new fence and restore lawn sprinkler system.	No	No	No
Demolition of 6 Buildings Old United Medical Center 15-V003	Prime	\$ 9,335,000.00	Jan 2016	Essex County Technical Vocational Schools	Comito Associates 23 Warren St Newark, NJ 07102	Mike Burdalski Joseph Jingoli & Son 609-896-3111 ext 2292	498-544 West Market Street Newark, NJ	Reconstruction of park Abatement and demolition of 800,000 SF of commercial medical buildings across 6 buildings.	No	No	No
Steel Structure Demolition of Decommissioned Waste Water Treatment Facility	Prime	\$ 682,933.00	Jul 2015	Somerset Raritan Valley Sewerage Authority	CDM Smith	Shervin Ulep SRVSA 732-469-0593	20 Polhemus Lane Bridgewater NJ	Demolition of Decommissioned Treatment Facility including the abatement and demolition of two 120 Foot Steel Structure. This project included the removal and disposal of hazardous brick refractory from both structures.	No	No	No

Attachment A

Completed Project List / References

Project Name	Type	Contract Value	Date Completed	Owner	CM / Engineer	Project Contact	Project Address	Description	Was Time* Extension Necessary	Were Any Penalties Imposed	Were Lien * Claim or Stop Notice Filed
James Madison E.S. #10 Demolition and Early Site Preparation NT-0014-N02-R81	Prime	\$ 1,057,000.00	Feb 2015	NJ SDA	FVHD	Corrado Minervini 609-858-5179	99 Marsellus Place Garfield, NJ	Removal and proper disposal of all asbestos containing materials and other hazardous materials. Demolition of all existing structures above and/or below grade including, but not limited to, footings, foundations, slabs, building structure, exterior walls, interior walls, doors, windows, roofing, HVAC and plumbing. Clearing of all vegetation including, but not limited to, grass, trees, shrubs, landscaping and roots. Backfill of all excavated areas associated with the demolition of the existing structure including, but not limited to, building, footings, foundation walls, stairs and other subsurface elements.	No	No	No

Attachment A



STATEMENT OF QUALIFICATION

STATUS OF CONTRACTS ON HAND

OWNER	LOCATION	DESCRIPTION	CONTACT PERSON & PHONE NO.	ADJUSTED CONTRACT AMOUNT	AMOUNT COMPLETED & BILLED	BALANCE TO COMPLETED & BILLED	ESTIMATED DATE OF COMPLETION
Moonachie Township	Moonachie, NJ.	Moonachie DPW Building	Todd House 201-641-0600	\$ 2,676,761.54	\$1,517,812	\$ 1,158,949.54	June, 2020
Acier Holding	925 East Jersey St. Elizabeth NJ (Old Elizabeth General Hospital)	Elizabeth Jersey Walk	Acier Holding Moche 732-966-3277 Moshie@acierholdings.com	\$ 4,500,000.00	\$4,300,000	\$ 200,000.00	July, 2020
Borough of Upper Saddle River	Borough of Upper Saddle River West Branch of Saddle River, NJ.	Rehab. of Lake Road Culvert	Boswell Engineering Dan Lapinski 201-954-6242	\$ 471,000.00	\$ -	\$ -	November, 2020
Union County Board of Chosen Freeholders	Passiac Street Bridge over the Passiac River Superstructure	BI County Bridge Culvert Replacement	Michele Hogaprin 908-527-4054	\$ 2,100,000.00	\$ -	\$ -	December, 2020
City of Newark Water & Sewer	63 Newark St, Newark, NJ.	63 Newark St, Newark, NJ. Sewer & Water line	Kareem Adeem 973-733-6303	\$ 660,000.00	\$ -	\$ -	June, 2021

Denise Petrizzo

PRESIDENT

Tricon Enterprises Inc.

Denise Petrizzo is the founder and 100% owner of Tricon Enterprises, Inc., a major demolition and asbestos removal contractor headquarter in Keyport New Jersey. She has over 30 years of experience managing and demolishing commercial, industrial and residential projects primarily in central New Jersey as well as in the New York area.

The many projects include: commercial buildings, industrial buildings, retail & shopping centers, manufacturing & corporate headquarters, Highway & Roadway bridges, office buildings and public schools.

As a Certified WBE, DBE, and SBE contractor, Tricon Enterprises demolishes several projects every year averaging between \$1.5 to \$8 million dollars each.

In addition, Denise Petrizzo is the sole participant in the acquisition and development of her 10,000 square foot office building located in Keyport NJ.

Education: **Dix Hills High School, Long Island, New York**
Graduated 1984

Licenses: Operation Engineer License, Local 14-14B, New York NY
Member since 1998

Employment:

1997 - Present	Tricon Enterprises, Inc. Keyport, NJ	President, Owner & Founder
1992 – 1997	Raritan River Terminals Keasbey NJ	Director of Operations
1987 – 1992	Decco Leasing Metuchen NJ	President, owner & Founder
1983 – 1992	A.J. Ross Logistics Keasbey NJ	Construction Division Manager

Certifications: NJ Asbestos License, Pennsylvania Asbestos License, New York Asbestos License, NJ WBE, NJ SBE, NJ DBE, NJ DOT, PANYNJ, NJ Public works Contractor/ DOL & Workforce, NJ Department of Treasury DPMC, NJ Consumer Affairs Home Improvement Contractor, NJ School Development Authority.

attachment Cⁿ

Wamiq Maqsood, P.E.
843 Holmdel Road, Holmdel NJ 07733
Wamiq.Maqsood@gmail.com
Cell: 908-415-7452

Vice President/Senior Project Manager

---Specializing in Heavy Civil Construction and Management---

Executive Summary

A senior Construction Executive with strong project management, administration and supervisory skills; who leads change and promotes a continuous Improvement culture in teams to drive P&L while providing exceptional client services. A result-Oriented, dynamic, hands on construction and management professional with over 21 years of experience in successfully completing 250 million dollar projects through coordinating trades, developing partnerships, and building highly functioning teams of architects, engineers, , Joint Venture partners, subcontractors, vendors and clients. Detail oriented Senior Manager, versed in contract negotiations, project estimation, buyouts, impending design problems, document preparation, and project controls from start to acceptance. Major projects completed include construction, reconstruction and rehabilitation of bridges, highways, tunnels, airports, residential/commercial buildings, etc. Strong and diversified background in infrastructure improvements, widening of highways as well as secondary and tertiary roadways, embankments, retaining walls, installation of storms/sewer drainage systems involving deep excavations with sheeting system/support of excavation, water mains, installation of caissons, ITS electrical systems, traffic signals, milling & paving, etc. Maintain outstanding planning, decision making, problem solving, time management and organizational skills. Expertise in all the three major phases of construction i.e., Bidding, Buying and Building.

AREA OF EXPERTISE LIES IN

<ul style="list-style-type: none">• Simultaneous Multiple Project Management	<ul style="list-style-type: none">• Intricate Plans and Specifications
<ul style="list-style-type: none">• Estimating and Job Costing	<ul style="list-style-type: none">• Budget Analysis
<ul style="list-style-type: none">• Project planning and scheduling	<ul style="list-style-type: none">• Negotiating Subcontracts & POs
<ul style="list-style-type: none">• Contractual Analysis of Claims	<ul style="list-style-type: none">• Vendor and Material Management
<ul style="list-style-type: none">• Cost Projections	<ul style="list-style-type: none">• Project Closeout
<ul style="list-style-type: none">• Project Closeout	<ul style="list-style-type: none">• Quality Control Management

Wamiq Maqsood, P.E.
843 Holmdel Road, Holmdel NJ 07733
Wamiq.Maqsood@gmail.com
Cell: 908-415-7452

Professional Achievements:

1. *Advised and assisted the consulting engineers in developing various temporary steel design*
2. *Successfully negotiated tens of millions of dollars in Change Orders with multiple agencies in the Tri-State area*
3. *Managed over 300 skilled union workers including Operators, Oilers, Labors, Iron Workers, Dock Builders, Teamster, etc.*
4. *Detected numerous design problems, during the fabrication of the precast deck panels and subsequently recommended practical solutions to the design engineers*
5. *Oversaw the construction of Holland Tunnel Rotary Project, completed within deadline despite extensive material delays, design challenges, and unforeseen Labor Union disputes*
6. *Reduced staff turnover by 15% by resolving problems immediately and promoting open communication*

Professional Experience

1. *Financial experience in managing multiple projects simultaneously*
2. *Extensive experience in developing and controlling Infrastructure projects from bidding to commissioning and completion*
3. *Wide-ranging experience in inter-disciplinary coordination, including an ability to identify and formulate practical solutions associated with Special Projects.*
4. *Technical capabilities in understanding and interpreting intricate plans and specifications*
5. *Outstanding communication skills coupled with inherent negotiating capabilities*
6. *Well-developed and proven ability to work in a multicultural team environment*
7. *Knowledge of contract law and experience in managing contractual disputes and arbitration issues*
8. *All-encompassing experience in Risk and Project management, QA/QC procedures and in the application of safety procedures and practices*
9. *Proven track record for creating and developing the most cost effective construction techniques and contracting strategies*

Wamiq Maqsood, P.E.
843 Holmdel Road, Holmdel NJ 07733
Wamiq.Maqsood@gmail.com
Cell: 908-415-7452

LEADERSHIP & STAFF DEVELOPMENT:

1. *Exceptional leadership, interpersonal skills with the ability to technically and administratively lead and supervise the project team*
2. *Ability to motivate and organize project staff to achieve a performance level that is above expectation*
3. *Strong capability to isolate and eliminate work hazards*
4. *Established positive, and productive work environment by understanding the role and the needs of all team members*

MAJOR RESPONSIBILITIES

1. *Responsible for negotiating subcontracts and purchase orders from initial quotations to their final execution.*
2. *Responsible for overseeing project budgets & controls and monitoring their profitability.*
3. *Responsible for managing professional staff of Project Managers, Project Engineers, Construction Supervisors and office staff.*
4. *Responsible for engaging with design professionals and Owner's technical staff.*
5. *Responsible for performing design optimization resulting in project cost reduction and under-budget completion.*
6. *Responsible for preparing project schedules, shop drawings, submittal tracking, etc.*
7. *Responsible for estimating and bidding, contract review/revision, subcontractor review and selection, billing, purchasing, and oversee material requisition.*
8. *Responsible for working closely with the bonding companies in resolving claims.*
9. *Responsible for advertising and interviewing potential candidates, negotiating compensation packages and writing offer letters to the selected applicants.*
10. *Responsible for creating and maintain Company's Health and Safety Plan (HASP) and for assisting subcontractors in meeting site-specific and OSHA mandated safety requirements.*
11. *Responsible for the shop drawing review, verifying measurements for fabrication of material and weekly meetings with consulting engineers and the Owners.*
12. *Responsible for QA/QC for all the concrete and asphalt placed by the contractor.*
13. *Responsible for preparing monthly progress payments, change orders and Time & Material records.*

Wamiq Maqsood, P.E.
843 Holmdel Road, Holmdel NJ 07733
Wamiq.Maqsood@gmail.com
Cell: 908-415-7452

CLIENT & VENDOR RELATIONS:

1. *Negotiated cost estimates with client; maintained daily contact with clients at project site*
2. *Secured millions of dollars in extra work through value-added extras and exceptional client relations*
3. *Negotiated bi-weekly payment deals with the vendors resulting in below market prices and increased revenues*

EMPLOYMENT HISTORY:

- *Tricon Enterprises, Inc., - Staten Island, New York* *2017 – Present*
Executive Vice President
- *Kiska Construction Inc.* *2013 - 2017*
Senior Project Manager
- *Bilsan Realty Corporation, New York* *2007 – 2013*
President & Owner
- *Columbus Construction Corp., Mt. Vernon, New York* *2002 – 2009*
Vice President
- *Tricon Enterprises, Inc., - Staten Island, New York* *1998 – 2002*
Vice President
- *A & H Engineers – New York, New York* *1992 – 1998*
Resident engineer

EDUCATION AND PROFESSIONAL DEVELOPMENT:

- *City University of New York – 1992*
B.S. Civil Engineering – Project Management Concentration
- *Certificate of Registration – 2001*
Professional Engineer

Wamiq Maqsood, P.E.
843 Holmdel Road, Holmdel NJ 07733
Wamiq.Maqsood@gmail.com
Cell: 908-415-7452

SPECIAL SKILLS

- Fluent in English, both written and spoken, with an excellent capability in written technical skills
- Proficient in the use of HCSS/Heavy Bid & Heavy Job Software, various Scheduling Software, Microsoft Word, Excel, Power Point

Tricon Enterprises, Inc.
Information on Competent Person

Asbestos Competent Person

Martin Mcree

See Attached

Attachment 3Cⁿ

**Martin Mcree
Tricon Enterprises**

Environmental Supervisor Asbestos & Lead

MAIN WORKING EXPERIENCE

Field management positions since 1998, asbestos abatement, interior and exterior demolition.

Asbestos Supervisor

Company:

Location:

Type of Work:

11/15 to Present

Tricon Enterprises

Passaic DPW, Wayne, NJ

Asbestos Abatement & Selective
Demolition

Asbestos Supervisor

Company:

Location:

Type of Work:

06/19 to 07/19

Tricon Enterprises

West Caldwell, NJ

Asbestos Abatement & Selective
Demolition

Asbestos Supervisor

Company:

Location:

Type of Work:

07/19 to 08/19

Tricon Enterprises

Ross Street School, Woodbridge, NJ

Asbestos Abatement & Selective
Demolition

Asbestos Supervisor

Company:

Location:

Type of Work:

01/18 to 03/19

Tricon Enterprises

Myer Center, Tinton Falls, NJ

Asbestos Abatement & Selective
Demolition

Asbestos Supervisor

Company:

Location:

Type of Work:

07/17 to 12/17

Tricon Enterprises

Don Bosco School, Paterson, NJ

Asbestos Abatement & Selective
Demolition

Asbestos Supervisor

Company:

Location:

Type of Work:

06/17 to 07/17

Tricon Enterprises

Crichton School, Pemberton, NJ

Asbestos Abatement & Selective
Demolition

Attachment Cⁿ

Asbestos Supervisor

Company:

Location:

Type of Work:

04/17 to 06/17

Tricon Enterprises

Delaney Homes, Perth Amboy, NJ

Asbestos Abatement & Selective
Demolition

Asbestos Supervisor

Company:

Location:

Type of Work:

08/16 to 03/17

Tricon Enterprises

505 Clinton, Newark, NJ

Asbestos Abatement & Selective
Demolition

Asbestos Supervisor

Company:

Location:

Type of Work:

07/16 to 12/16

Tricon Enterprises

Elizabeth General Hospital,
Elizabeth, NJ

Asbestos Abatement & Selective
Demolition

Asbestos Supervisor

Company:

Location:

Type of Work:

03/16 to 06/16

Tricon Enterprises

Woodbridge House, Woodbridge,
NJ

Asbestos Abatement & Selective
Demolition

Asbestos Supervisor

Company:

Location:

Type of Work:

01/15 to 02/16

Pal Environmental

One Federal Plaza, NY

VAT, mastic, transite and TSI
removal

Asbestos Supervisor

Company:

Location:

Type of Work:

08/13 to 12/14

Pal Environmental

Lincoln Tunnel, NY/NJ

Duct Bank Removal in-bound &
out-bound

Asbestos Supervisor

Company:

Location:

Type of Work:

08/12 to 07/13

Pal Environmental

Financial Building, NJ

Lead & Asbestos Removal

attachment "C"

Asbestos Supervisor

Company:

Location:

Type of work:

07/12 to 07/12

NY School Construction Authority

PS #78, Brooklyn, NY

VAT

Asbestos Supervisor

Company:

Location:

Type of work:

06/12 to 07/12

Amtrak

Sunnyside Yard, Queens, NY

Asbestos paint removal

Asbestos Supervisor

Company:

Location:

Type of work:

07/12

US PowerGen

18-01 20th Street, Astoria, NY

Pipes and insulation wire

Asbestos Forman

Company:

Location:

Type of work:

01/12 to 03/12

Stone and Webster Construction

Indian Point Nuclear Power Plant,

Buchanan, NY

Pipe insulation/boiler room/
reactor head

Asbestos Supervisor

Company:

Location:

Type of work:

07/11 to 08/11

PAL Environmental

PS# 248, Brooklyn, NY

VAT/Pipe insulation/Transite

Asbestos Supervisor

Company:

Location:

Type of work:

03/11 to 05/11

PAL Environmental

715 10th Ave., NY

VAT/Pipe insulation/transite

Asbestos Supervisor

Company:

Location:

Type of work:

06/10 to 03/11

PAL Environmental

Port Authority/Penn Station, NY

Spot removal

Asbestos Supervisor

Company:

Location:

Type of work:

05/10 to 05/10

PAL Environmental

Amtrak – Sunnyside Yard, Queens,
NY

Transite panels

attachment "C"

Asbestos Supervisor

Company:

Location:

Type of work:

05/10 to 05/10

PAL Environmental

Amtrak- Pirlen, Bronx, NY

Transite panels

Lead Supervisor

Company:

Location:

Type of work:

03/10 to 04/10

PAL Environmental

1622 34th St., NY, NY

Lead abatement

Asbestos Supervisor

Company:

Location:

Type of work:

03/10 to 04/10

PAL Environmental

Penn Station Amtrak, 34th St., NY

Spray-on fireproofing

Asbestos Supervisor

Company:

Location:

Type of work:

01/07/10 to 03/22/10

PAL Environmental

Newark Liberty Airport, Newark,
NJ

Dust control

Asbestos Supervisor & Field Manager Operator

Company:

Location:

Type of work:

09/18/09 to 2010

ACT Abatement Environmental

Columbia University, 3229

Broadway, Manhattan, NY

Roof materials, caulking windows,

windows, fire doors, elevator

brakes, transite panel, shingles

roof, parapet wall, flashing and TSI

Asbestos Supervisor

Company:

Location:

Type of work:

06/30/09 to 08/15/09

Terrasan Environmental Solutions

Housing Authority, Perth Amboy,
NJ

VAT, TSI and concrete nail

Asbestos Supervisor

Company:

Location:

Type of work:

02/19/09 to 03/27/09

ACT Abatement Environmental

Queens Gateway Public School,
Brooklyn, NY

Remove ACM pipe underground

attachment "c"

Asbestos and Demo Supervisor

Company:

Location:

Type of work:

08/05/08 to 11/18/08

ACT Abatement Environmental
Montclair University, Montclair NJ
Interior demolition, TSI removal,
VAT removal and caulking
windows

Asbestos Supervisor

Company:

Location:

Type of work:

06/23/08 to 07/20/08

ACT Abatement Environmental
Labor Department Building, Toms
River, NJ
Transite panels, VAT

Asbestos Supervisor

Company:

Location:

Type of work:

06/05/08 to 06/17/08

ACT Abatement Environmental
Garden State Plaza Mall, Paramus,
NJ
Transite panel abatement and lead
paint abatement

Asbestos Supervisor

Company:

Location:

Type of work:

04/20/08 to 05/20/08

ACT Abatement Environmental
American Transport, Inc., Long
Island City, NY
VAT

Asbestos - Demo Supervisor

Company:

Location:

Type of work:

03/12/08 to 04/17/08

ACT Abatement Environmental
TD Bank, Long Island City, NY
Mold, VAT, duct removal and
interior demolition

Asbestos Supervisor

Company:

Location:

Type of work:

04/20/08 to 05/20/08

ACT Abatement Environmental
La Guardia, Long Island City, NY
Transite panel, window and
caulking

Asbestos Supervisor

Company:

Location:

Type of work:

ACT Abatement Environmental
PS #59 Elementary, 327 57th St.,
Manhattan, NY
Pre-demolition abatement,
thermal system insulation, VAT,
duct removal, ceiling tile and
boiler room

attachment 3c^h

Asbestos Supervisor

Company:

Location:

Type of work:

04/17/07 to 09/05/07

ACT Abatement Environmental
Eagle Academic Project, Bronx, NY
Soil treatment. 25,000 tons of soil
removal for ACM

Dispatcher and Heavy Equipment Operator

Company: Atlantic Salt Inc., 184 Marsh Street,
Port Newark NJ (Winter - part time)

- § Assigning drivers loads
- § Ensured paper work associated with operators was handled timely
and properly
- § Responsible for proper communications to customers by phone and
fax
- § Warehouse maintenance

2004 - 2008

Asbestos Supervisor

Company:

Project location:

04/01/07 - 10/30/07

Thermo Construction
Astoria, NY

Asbestos and Demo Supervisor

Project location:

Company:

8/15/06 - 10/30/06

Bronx, NY
Unitech Services Group, Inc.

Asbestos Supervisor

Project location:

Company:

04/01/06 - 08/05/06

Sayreville, NJ
Comprehensive Environmental

Asbestos Supervisor

Location:

Company:

08/01/05 - 10/30/05

Brooklyn, NY
Chetment, Inc.

Asbestos Supervisor

Location:

Company:

04/01/05 - 07/25/05

Queens, NY
Horizon Contracting

Asbestos Supervisor

Company:

Location:

Type of work:

05/01/04 - 09/30/04

Atlantic Salt, Inc.
561 Richmond Terrace, Staten
Island, NY
Asbestos abatement: pipe, elbow,
roofing material

Attachment^{ch}

Heavy Equipment Operator

Company:

Main office (Washington, DC):

Type of work:

2004

RCI Environmental, Inc.

1216 140th Ave., St. E

Hazardous material waste of
radiation, material and chemical
exposure

Heavy Equipment Operator

Company:

Location:

Type of work:

2003

RS Systems

8106 England St, Charlotte, NC

Hazardous material waste and
radiation material and chemical
exposures

Asbestos Supervisor

Company:

Location:

Type of work:

2003

New State

Lovett Power Plant, Stony Point

Pipe, elbow, boiler, ducts

Asbestos Supervisor

Company:

Project location:

2002 to 2001

Hazardous Elimination Corp.

NYU - NY

Asbestos Supervisor

Company:

Project location:

Type of Work:

2002 to 2001

William Plant Services

Indian Point Nuclear Power Plant,
Buchanan, NY

pipe, elbow, reactor building,
reactor head

Asbestos Supervisor

Company:

Project location:

Type of work:

2002 to 2001

Hazardous Elimination Corp.

Farmingdale, NY

Roof material and flashing

Asbestos Supervisor

Company:

Project location:

Type of work:

2002 to 2001

Raytheon Contractors, Inc.

Forked River, NJ

Pipe, tile removal, roof material
& flashing

Asbestos Supervisor

Company:

Project location:

Type of work:

2000 to 1999

Day & Zimmerman N.P.S., Inc.

Philadelphia, PA

Tile removal, boiler, roof material

Attachment "C"

Asbestos Supervisor

Company:

Project location:

Type of work:

1999 to 1998

Trio, Inc.

365 River Drive, NJ

Tile removal, boiler, pipe

Asbestos Supervisor

Company:

Project location:

Type of work:

1998 to 1997

Trade Winds

Bay Shore, NY

Tile removal, boiler, roof material,
flashing and pipe

Qualifications

1997 to 2010 Industrial Safety & Environmental Solutions, Inc.

40-hour asbestos contractor supervisor training program

Refreshed every year until 2012

2009 Industrial Safety & Environmental Solutions, Inc.

40-hour hazwoper hazard course. OSHA.

30 hours OSHA

2009 Big Apple Occupational Safety

40-hour lead contractor supervisor training program

1999 College Bronx Community

Electricity

Carpentry

2000 Asbestos Instructor program

40 hr. asbestos training and trainer program

2001 Alice Hamilton Occupational Health Center

Confined space

2 hr. Anthrax Awareness training

8 hr. Hazardous waste site worker refresher

40 hr. HAZWOPER

8 hr. HAZWOPER Supervisor

2003 Industrial Safety & Environmental Solutions, Inc.

Hazardous Waste Operations & Emergency

(8hr Refresher course)

Education

Technician Engineer

1889 Faure Scholl Diploma - Cuba

attachment 2^h

1992 Arch Technical Institute Community
College - Cuba

1999 College Bronx Community College NY
Electricity
Carpentry

Skills

Master weigh license
Bilingual Spanish - English
Previous Brick Layer
Knowledgeable and experienced in heavy equipment
Heavy equipment operator
Radiation training

attachment 2c

Tricon Enterprises, Inc. - Equipment List "A"

Thu 3/5/20

Last Printed:

Class	Type	Manufacturer	Model	Description	Year	Serial/VIN	Last 250 hr Maint	Attachments / Attach to
Heavy Equipment								
Heavy	Compactor	Ingersoll Rand	SD100D	84" Smooth Drum	2011	5442		
Heavy	Compactor	Ingersoll Rand		84" Roller	2011	SPS6DP		
Heavy	Crusher	Telesak	TC421	71' conveyor Max 34' 6" stacking height	2011	17-02300311		
Heavy	Crusher	Terex Pappan	A242SR	Impact crusher	2005	420164		
Heavy	Dozer	Komatsu	D87 FX	Dozer - 6 way blade	2005	5537		
Heavy	Dozer	Komatsu	D65 EXL 12	Dozer - Semi-U Tilt	2001	62767		
Heavy	Dozer	John Deere	650K LGP	Dozer	2016	1T650KCGF292837		
Heavy	Excavator	Cat	345B	Excavator - Boom size, Stick size.	2003	AGS01378		
Heavy	Excavator	John Deere	380SLC	Excavator - w/conventional mass boom	2016	1FT380GKSGF900137		54" Bucket, 350/380 Coupler, 25CP49
Heavy	Excavator	John Deere	D50	Excavator - Mini	2015	FF050DX244749		3 Buckets - see below
Heavy	Excavator	John Deere	470G	Excavator - 88" X 21" High Reach Arm	2015	1TF470GKXEF470948		60" Bucket
Heavy	Excavator	Komatsu	PC228 LC-3	Excavator - 18'8" boom, 9'6" stick	2002	20925, 501-75731-2		Grapple & Dipper
Heavy	Excavator	Komatsu	PC280 LC-3	Excavator	2001	#1U014		JRB Coupler
Heavy	Excavator	Komatsu	PC300 LC-8	Excavator - Boom size, Stick size	2009	A90038		JRB Coupler, Hammer, 60" bucket and
Heavy	Excavator	Komatsu	PC360 LC-10	Excavator - 21' 3" boom, 10' 6" stick	2012	A32090		JRB Coupler
Heavy	Excavator	Komatsu	PC400 LC-5	Excavator - Boom size, Stick size	2001	A40163		JRB Coupler
Heavy	Excavator	Komatsu	PC400 LC-7 High Reach	Excavator - 3 PC Ultra High Reach 85'	2007	1A87667		JRB Coupler, 85' Boom Package
Heavy	Loader	Komatsu	WA250	Loader - w/conventional mass boom	1998	1A65602		Cam Bucket
Heavy	Off Road Dump	Cat	769B	Off Road Dump	1997	1A26076		Forks, Cam Bucket
Heavy	Skidsteer	Cat	235B	Skidsteer - Wheeled	2007	1HHE0D4088		
Heavy	Skidsteer	Cat	2578 Track	Skidsteer - Track	2008	SLK08311		
Heavy	Skidsteer	Gibbel	4840	Skidsteer - Wheeled	2004	100407568		
Heavy	Skidsteer	John Deere	317	Skidsteer - Wheeled	2011	1A0723		
Heavy	Dust Boss	Brenco	HKO V-FLOW	Dust Boss w/attachments - 74KVA	2011	1T7088012 #N7431X		
Heavy	Dust Boss		D860	Dust Boss				
Heavy	Dust Boss		V-Flow-500	Dust Boss		17108014		
Equipment								
Equip	Generator	Predator	8750W	Portable Generator	2011	157A00170401D0862		
Equip	Generator	Briggs & Stratton	13500 starting watts	Generator	2011	#030244		
Equip	Generator	Briggs & Stratton	200 Surge Watts	Dual Fuel Generator	2011	#N25989FW		
Equip	Generator	Champion	3650/4500 watts	Global Power Portable Generator	2011	4590		
Equip	Generator	Ingersoll Rand		Generator	2001	0090015003		
Equip	Generator	Ingersoll Rand	90KVA-72W	Generator	2001	0090015003		
Equip	Generator	PowerMate		Electric Generator	2001	#MD645500		
Equip	Generator	MultiQuip	DCA-70US	Generator WhisperWatt 70KVA #1	2001	8300246		
Equip	Generator	Ingersoll Rand	90KVA-72W	Generator	2001	0090015009		
Equip	Hot Water Pressure	North Star	157310AH	3000 PSI Hot Water Pressure Washer	2001			
Equip	Compressor	Leroy	200 DL-E	Compressor	1999			
Equip	Hydroseeder			Hydroseeder - Attachment				
Equip	Office Trailer	PLH		Office Trailer - Grey	1995	51705C		Grey office trailer

Tylen Enterprises, Inc. - Equipment List "A"

Last Printed:

Thu 5/5/20

Class	Type	Manufacturer	Model	Description	Year	Serial/VIN	Last 250 hr Maint	Attachments / Attaches To
Equip	Office Trailer			Office Trailer		4845714		
Equip	Office Trailer			Office Trailer		4845712		
Equip	Plate Compactor	Multitrip		Plate Compactor		INV082VHW		
Equip	Tile Machine	Panther	5600	Tile Machine - Ride on, propane				
Equip	Tile Machine	National		Tile Machine				
Equip	Shot Blaster	Blasstrac	1-10DS Global	Shot Blaster and dust collector				
Equip	Welder	Multitrip	GAW 180HE	Welder		312000121		
Equip	Dingo	Toro	22321-C	Dingo - Compact Walk Behind Skid Steer		311000152		
Equip	Dingo	Toro	22321-C	Dingo - Compact Walk Behind Skid Steer				
Equip	Ditch Witch			Ditchwitch				
Attachments								
Attach	Ex Bucket	CAT	48"	48" Bucket				CAT345
Attach	Ex Bucket	CAT	72"					CAT345
Attach	Ex Bucket	Rockland	54"	54" Bucket w/quick coupler	2015	BT-4005414350		JD38061C
Attach	Ex Bucket	Rockland	18"	18" Bucket				John Deere Mini-Excavator
Attach	Ex Bucket	Rockland	2@ 30"	30" Bucket		RH109429		PC-228USLC-3 Excavator
Attach	Ex Bucket	Esko	42" / 1.29 Cy	42" Bucket 44" Cut 1.29cy				PC280 & PC228LC-3
Attach	Ex Bucket	Esko	36"	36" Bucket				PC360
Attach	Ex Bucket	Esko	36"	36" Bucket		57589		PC360
Attach	Ex Bucket	Esko	60" / 2.9 Cy	60" Bucket 62" Cut 2.9cy				PC400
Attach	Ex Bucket	Esko	54"	54" Bucket				PC400
Attach	Ex Bucket	Handitz	56"	56" Bucket				PC400LC-7
Attach	Ex Bucket	ESCO	60"	60" Bucket 62" Cut 2.9cy				CAT345
Attach	Grapple	Geith		Grapple				PC300LC-PC360LC-10
Attach	Grapple	Komatsu	HDR 140	Grapple		1300551		PC400LC-7 & LC-5
Attach	Grapple	Komatsu	HDR 100	Grapple		1300551		
Attach	Grapple	Pemberton	DO3415	Grapple - Rotating		1388-41212		
Attach	SS Bucket	Versatech	SS 66" Grap	Grapple Bucket				Skid Steer
Attach	Hammer	Stanley	M880EX	Hammer - 8530 ft-lb				PC360
Attach	Hammer	Stanley	M870	Hammer - 7500 ft-lb				PC400LC-5
Attach	Hammer	Cat	H65	Hammer - 800 ft-lb, ID#09A343		0BYTU1664		Skid Steer
Attach	Hammer	NPX	E216	Hammer - 5500 ft-lb		73715		PC400LC-7
Attach	High Reach Boom	Komatsu		3 PC Ultra High Reach 85' Demo boom		87667		WA420 Loader
Attach	Loader Bucket	Komatsu	CY / Inch	Clam Bucket				WA420 Loader
Attach	Loader Forks	Komatsu		Loader Forks				
Attach	Magnet	Moley Magnetics	ESA 28"	Hydraulic Magnet				PC400LC-5
Attach	Magnet Set	Komatsu	48"	Magnet Set				PC400LC-5
Attach	Magnet Set	Komatsu	54"	Magnet				High Reach
Attach	Processor	Labounty	IMDD 20 168	Processor - Rotating				High Reach & PC360 (3rd member)
Attach	Processor	Genesis	LXP	Processor w/ Concrete & Shear Jaws		2205020		JD38061C
Attach	Pulverizer	Nye	25C749	Pulverizer - 35" Concrete w/quick coupler				PC300 & PC360
Attach	Pulverizer	Labounty	CP80	Pulverizer - 42" Concrete (Pin connect)		80663		JD38061C
Attach	Quick Coupler	Rockland	350/380	JD350/JD380 Quick Coupler	2015	MATER-035T010A		JD38061C
Attach	Rotable Grapple	Pemberton	10415	Rotating Grapple for 85' High Reach		1388-41212		PC400LC-7 High Reach

Tyler Enterprises, Inc. - Equipment List "A"

Last Printed:

Thu 3/5/20

Class	Type	Manufacturer	Model	Description	Year	Serial/VIN	Last 250 hr Maint	Attachments / Attaches To
Attach	Shear	labounty	MSD 70R	Shear				PC400LC-5
Attach	SS Auger	labounty		Auger Attachment				
Attach	SS Backhoe	labounty		Backhoe Attachment				
Attach	SS Bucket	labounty		Utility Grapple Bucket				257B Sldd Steer
Attach	SS Bucket	labounty		Gen. purpose bucket				for sldd steers
Attach	SS Bucket	labounty		Gen. Purpose buckets				for sldd steers
Attach	SS Bucket	Wildcat	Ex 72"	72" Wildcat Rock Bucket				Sldd Steer
Attach	SS Compactor	CAT	roll/compact	vibratory roller				257B sldd steer
Attach	Slddsteer	Tricon	Poker-1	Slddsteer Demo Poker				
Attach	Slddsteer	Tricon	Poker-2	Slddsteer Demo Poker				
Attach	SS Seeder	County Line	ATV Seeder	Spreader w/Metal Cone - Grass / Fertilizer				
Attach	SSL Pick Up Broom 72"	Roadlog	PUB072	72" Pick Up Broom/pressurized water kit		1804032		
Vehicles								
Vehicle	Truck	Ford	F350	Tool Box & Jockey Tank (blue)	2011	1F78X3DT2BEC7445		
Vehicle	Truck	Ford	F450	Box Truck	2006	1FDXE4SPX6HA71290		
Vehicle	Truck	Ford	Ranger	White Ford Pickup Truck	2001	1FTYR4U81A01917		
Vehicle	Trailer	Cam	Utility Trailer	Cam Utility Trailer	2018	5J1PBU2329P0S1825		
Vehicle	Trailer	TBA	Enclosed	Enclosed Cargo Trailer	2017	5YGBF20214H042306		
Vehicle	Trailer	PAC	NTRL	Enclosed White Tool Trailer	2009	4VMA112219V028939		
Vehicle	Trailer	SGR	Stephan Greer	20 Ton Tag-a-long with air brakes	2008	1S9H2 22258 14890 01		
Vehicle	Trailer	TBA		18' tag a long 14,000lb GVWR	2007	4AADS20267G135623		
Vehicle	Trailer	PAC	NTRL	Enclosed Blue Tool Trailer	2000	1ADLFBUDXYPO68624		
Vehicle	Trailer	TBA	Dump Trailer	Dump trailer	1998			
Vehicle	Dump Truck	Ford	F450	Mason Dump	2004	1FDXFP4734E086211		
Vehicle	Dump Truck	GMC		21to 22 yd dump truck	1990	1AV2SCBCE2LU065555		
Vehicle	Dump Truck	MACC		18yd dump truck	1979	5-Y91KV-AN5503-9		
Vehicle	Dump Truck	Ford		18yd dump truck	1972	3-RD6865XG965		

Tricon Enterprises, Inc. Equipment List "B"

Tricon 12 STATEMENT OF CONSTRUCTION EQUIPMENT OWNED CONSTRUCTION EQUIPMENT SCHEDULE							
Make	Description	Year Mfg.	Year Purchased	Purchase Price	Accumulated Depreciation	NET BOOK VALUE	Unpaid Balance I.T. Loan
	Delivery Truck	2015	2015	119,977	83,564	35,813	25,000
	Machinery and Equipment	2015	2015	16,000	6,400	9,600	
	Grapple	2015	2015	30,400	12,160	18,240	2,031
	Trailer	2017	2017	6,674	2,301	4,273	
	Dust Suppression trailer with pump	2017	2017	43,681	10,184	33,397	
	High Reach	2017	2017	326,000	81,500	244,500	200,000
	Trailer	2017	2017	7,800	2,370	5,430	
	2004 Mason Dump Truck	2004	2017	14,318	5,489	8,829	
	Office furniture	2017	2017	49,888	8,908	40,980	25,000
	Chrysler	2008	2008	18,179	18,179		
	Aramco	2018	2018	39,440	4,226	35,214	30,000
	Safety House	2018	2018	35,000	3,333	31,667	16,978
	Jesco 10234 LXP200	2018	2018	71,000	6,762	64,238	50,000
	Komatsu W05744	2018	2018	24,895	889	24,006	
	John deere Excavator	2018	2018	352,360	4,195	348,165	323,128
	Various pieces of machinery and equipment purchased prior to 2011			1,647,091	1,647,091		
	CAT Model	2011	2011	14,900	14,900		
	Van	2004	2011	5,000	5,000		
	Undercarriage	2011	2011	20,825	20,825		
	Komatsu PC 300	2011	2011	38,500	38,500		
	Beeler Equipment	2011	2011	19,680	19,680		
	CAT Model 769B	2011	2011	18,800	18,800		
	Bucket	2011	2011	40,000	40,000		
	345 Bucket	2012	2012	4,350	4,350		
	Engine for Skid Steer	2012	2012	5,178	5,178		
	Tools	2012	2012	485	485		
	Ford 350 Utility Truck	2008	2012	7,510	7,510		
	Equipment	2012	2012	8,605	8,605		
	Ford F 350	2013	2013	48,532	48,532		
	Delivery Truck	2008	2013	5,000	5,000		
	Computer	2013	2013	13,710	13,710		
	Machinery and Equipment	2013	2013	80,000	80,000		
	Mack Truck	2013	2013	16,385	16,385		
	Foley CAT	2013	2013	27,948	27,948		
	85 ft long reach	2013	2013	194,740	194,740		
	End Dump Trailer	2009	2013	43,993	43,993		
	Ford Fiesta	2014	2014	20,187	18,188	2,019	
	Dump Truck	2008	2014	12,000	10,800	1,200	
	Computers	2014	2014	47,288	42,588	4,730	
	Computer	2014	2014	10,145	9,131	1,014	
	Hydraulic Excavator	2014	2014	151,405	136,255	15,140	
	Hydraulic Excavator	2014	2014	348,160	313,335	34,815	
	Demo Processor	2014	2014	44,000	39,600	4,400	
	Machinery and Equipment	2014	2014	22,518	20,293	2,255	
	Hydraulic Excavator	2014	2014	21,916	19,725	2,191	
	Generator	2014	2014	15,500	13,950	1,550	
	John Deere	2014	2014	15,590	13,995	1,555	
	Used GEHL	2009	2014	11,500	10,350	1,150	
	Machinery and Equipment	2014	2014	51,792	46,813	5,179	
	Leasehold Improvements	various	various	640,379	140,036	500,343	40,170
	Computer	2007	2007	1,000	1,000		
	Tile Machine	2016	2016	2,908	1,599	1,309	
	Tracks	2016	2016	2,333	2,009	324	
	Toro Dingo Skid Steer	2012	2016	6,355	3,170	3,177	
	Generator	2016	2016	15,000	6,750	8,250	
	Dingos	2016	2016	7,707	3,725	3,982	
	Computers	2016	2016	16,167	11,317	4,850	
	Machinery and Equipment	2016	2016	16,508	5,203	9,303	2,984
				4,895,267	3,362,079	1,513,188	715,289

TRICON ENTERPRISES INCORPORATED									
Project	Project #	Status	Type	Scope	Description	Project Address	Owner	Contact	
PROJECTS IN PROGRESS									
Third River Urban Park & Wetland Creation Bloomfield, NJ	18-06	In Progress	Prime	Site Work	Remediation of approximately 50,000 ton of historic/contaminated fill. Creation of 5 acres of wetland, new Park and Multi-Sport Recreation fields	Lions Gate Drive Bloomfield NJ	Township of Bloomfield 1 Municipal Plaza Bloomfield, NJ	ARH Associat Bill England (609)-561-0411 wengl@arh-usa.com	
New Moonachie DPW Building Moonachie, NJ	18-03	In Progress	Prime	Site Work	Site preparation and grading. Construction of new 10,000 SF DPW building	Park Place East Moonachie, NJ	Boroug of Moonachie 90 Moonachie Avenue Moonachie, NJ	Mary Ellen Lyons 641-1813 melatwork15@gmail.com	
Waterfront Park Phase I Perth Amboy, NJ	18-04	In Progress	Prime	Site Work, Structure Demo	Remediation of Hazardous Soils, Demolition and Recycling of remnant foundations	Corner of Washington & High Street Perth Amboy, NJ	Count of Middlesex 75 Bayard Street New Brunswick, NJ	Bart Saff (732)-745-3900 bart.saff@co.middlesex.nj.us	
West Caldwell School of Technology West Caldwell, NJ	19-03	In Progress	Sub	Building Demo, Site work, Asbestos Abatement	Demo separate portion of the building (25,000 sf), abate portion of the building vat (25,000 sf), Mastic (25,000 sf) & PCB. Site Demo - remove existng curb, asphalt, brickwall, inlets, RCP and misc. items	620 Passiac Ave, West Caldwell, NJ. 07006	Essex County Vocation Tech Schools, 60 Nelson Place, Newark, NJ. 07102	Dobco Group Hossam Ibrahi T: 1.973.317.9000 E: hbrahim@dobcogroup.com	
Ross Street ES Woodbridge, NJ	19-01	In Progress	Sub	Asbestos Abatement, Building Demo	Demo exl sting school 3 story ~ 47,500 sf, demo curb, sidewalk adjacent to the building. Abestos abatement - prep 47,500 sf, TSI & Fitting 146 LF, Encapsulate & Breakdown, Non Sub Chapter 8 & Roof Abatement - Mechanical	110 Ross Street, Woodbridge, NJ. 07095	Woodbridge Board of Education 428 School Street, Woodbridge, NJ. 07095	Dobco Group Hossam Ibrahi T: 1.973.317.9000 E: hbrahim@dobcogroup.com	
63 Newark Street '18 & 19 Newark, NJ	19-04	Contract Received	Prime	Trucking & Disposal and Soil Remediation	Sample Soil Stockpile, Complete profile & soil acceptance, Load out stockpiled and dispose, segregate large debris (concrete/ asphalt) dispose off site. Contract Includes 10,500 tons for 2018 and 10,500 ton for 2019	63 Newark Street, Newark, NJ	City of Newark Water & Sewer	Johny Lopez 256-4965 E:lopezj@ci.newark.nj.us	
Passaic County DPW Wayne, NJ	19-02	In Progress	Sub	Site Demo, Asbestos Abatement, Building Demo	Asbestos abatement at existing building prior demo; aprx 10,000 sf. Building Demo of 4 buildings; aprx 7,900 sf, 8,200 sf, 1,600 sf, 900 sf including demo if 3 sheds & 5 trailers. Site demo includes remove trees, storm pipes & structures, sanitary, utility poles, sidewalk, septic tanks, concrete pads, Oil UST and soil disposal	1310 Rouse 23 North, Wayne, NJ. 07470	County of Passiac 495 River Street, Paterson, NJ. 07524	Dobco Group Hossam Ibrahi T: 1.973.317.9000 E: hbrahim@dobcogroup.com	
Overlook North Demolition at William Paterson U.	TBD	Opra submitted / Owner Attorney Reviewing	Prime	Site Work, Bldg Demo, Asbestos Removal	Demolition & asbestos removal for existing concrete structure 5 stories dorm including all relevant sitework	300 Pomtpton Rd, Wayne, NJ. 07470	William Paterson U. - Purchasing Dept 358 Hamburg Turnpike, WAYNE, NJ 07474 (973) 720-2512	Office of the Capital i Design & Constru Phone: 973-720-2352 F-2829	
P-1114-11, Demoliton of Dwellings Various Properties, South River, NJ - Middlesex County	TBD	Contract is being executed	Prime	Bldg Demo, Asbestos Removal	Asbestos Abatement & Demolition of 9 Residential properties where there are existing structures.	84 Brown Ln, 3 George St, 5 Henry St, 10 Lee St, 52 Levinson Ave, 22 Reid St, 34 Reid St, 24 Stephen St & 129 Whitehead St.	NIDPMC /NJ Office Of Design & Construction 33 West State Street, 9th fl, TRENTON, NJ 08625 (609) 292-4724	Shawn Taylo Contracts & Procuren Department of Tr 609-292-5222 609-777-1970 (E:Shawn.Taylor@tre	
Soil Remediation at Orchard Elem School	TBD	Contract Received 06/22/2020	Prime	Site Work	Hazardous soil removal, excavation & fill in clean soil including landscaping	Orchard Elementary School, 230 Demarest St., Ridgewood, NJ	Village of Ridgewood Board of Education 49 Cottage Place, RIDGEWOOD, NJ 07451 (201) 670-2700	Antoinette Kelly, Bi Administrator/Board S- Telephone #201-670-2700 or Fax #201-	
Brainerd Lake Dredging	TBD	Waiting for a contract	Prime	Site Work	Includes lake lowering and maintenance of stream flow, and dredging (excavation and disposal) of approximately 39,000 cubic yards of silt in Brainerd Lake. Work shall be completed within 45 calendar days	Brainerd Lake, Township of Cranbury	Township of Cranbury 23A North Main Street, CRANBURY, NJ 08512 (609) 395-0544	Erin Lysy, QPA Purcha Township of Cran 23A N. Main Str Cranbury, NJ 08 609-664-312-	
Totals - Contracts In Progress:		0							
Grand Total of Work In Progress and Pending:									

Attachment D - Uncompleted

Start	End	Original Contract	Changes	Contract Amount	Update Date	% Comp	Completed to Date	BTC	Deduct Allowances	Deduct - Subs/Other	Uncompleted Total
		\$ 7,563,722.93	\$ -	\$ 7,563,722.93	7/15/19	24.60%	\$ 1,860,720.42	\$ 5,703,002.51	\$ 250,000.00	\$ (2,134,810.47)	\$ 3,818,192.04
		\$ 2,512,000.00	\$ -	\$ 2,512,000.00	7/15/19	4.16%	\$ 104,600.00	\$ 2,407,400.00	\$ -	\$ (593,900.00)	\$ 1,813,500.00
		\$ 3,311,200.00	\$ (10,438.50)	\$ 3,300,761.50	7/15/19	64.97%	\$ 2,144,627.54	\$ 1,156,133.96	\$ -	\$ -	\$ 1,156,133.96
		\$ 720,000.00	\$ -	\$ 720,000.00	7/15/19	11.21%	\$ 80,690.00	\$ 639,310.00	\$ -	\$ -	\$ 639,310.00
		\$ 1,137,500.00	\$ -	\$ 1,137,500.00	7/15/19	7.05%	\$ 80,200.00	\$ 1,057,300.00	\$ -	\$ -	\$ 1,057,300.00
		\$ 624,000.00	\$ -	\$ 624,000.00	7/15/19	0.00%	\$ -	\$ 624,000.00	\$ -	\$ -	\$ 624,000.00
		\$ 435,000.00	\$ -	\$ 435,000.00	7/15/19	59.97%	\$ 260,890.00	\$ 174,110.00			\$ 174,110.00
		\$ 1,352,500	\$ -	\$ -	7/15/19	0.00%	\$ -	\$ -			\$ -
		\$ 292,000.00	\$ -	\$ -	4/30/20	0.00%	\$ -	\$ -			\$ -
		\$ 543,510.50	\$ -	\$ -	6/23/20	0.00%	\$ -	\$ -			\$ -
		\$ 3,795,000.00	\$ -	\$ -	6/23/20	0.00%	\$ -	\$ -			\$ -
		\$ 22,286,433.43	\$ (10,438.50)	\$ 16,292,984.43			\$ 4,531,727.96	\$ 11,761,256.47	\$ 250,000.00	\$ (2,728,710.47)	\$ 9,282,546.00
		\$ 22,286,433.43		\$ 16,292,984.43				\$ 11,761,256.47	\$ 250,000.00		\$ 9,282,546.00

tract

Certificate Number
633410

Registration Date: 10/14/2018
Expiration Date: 10/13/2020



State of New Jersey

Department of Labor and Workforce Development Division of Wage and Hour Compliance

Public Works Contractor Registration Act

Pursuant to N.J.S.A. 34:11-56.48, et seq. of the Public Works Contractor Registration Act, this certificate of registration is issued for purposes of bidding on any contract for public work or for engaging in the performance of any public work to:

TWCO Enterprises, Inc.
2018

Responsible Representative(s):
Denise Petizzo, President

A handwritten signature in cursive script, appearing to read "R. Asaro-Angelo".

Robert Asaro-Angelo, Commissioner
Department of Labor and Workforce Development

NON TRANSFERABLE

This certificate may not be transferred or assigned and may be revoked for cause by the Commissioner of Labor and Workforce Development.

Sincerely,

James J. Fruscione

James J. Fruscione
Acting Director
New Jersey Division of Revenue

STATE OF NEW JERSEY
BUSINESS REGISTRATION CERTIFICATE

DEPARTMENT OF TREASURY
DIVISION OF REVENUE
PO BOX 252
TRENTON, N J 08646-0252

TAXPAYER NAME:
TRICON ENTERPRISES, INC.

ADDRESS:
322 BEERS STREET
KEYPORT NJ 07735
EFFECTIVE DATE:
12/23/97

TRADE NAME:

SEQUENCE NUMBER:
0102392

ISSUANCE DATE:
08/03/07

James J. Fruscione
Acting Director
New Jersey Division of Revenue

CERT-1

103 NEW

CERTIFICATE OF EMPLOYEE INFORMATION REPORT

RENEWAL

This is to certify that the contractor listed below has submitted an Employee Information Report pursuant to N.J.A.C. 17:27-1.1 et. seq. and the State Treasurer has approved said report. This approval will remain in effect for the period of

15-MAR-2015 to 15-MAR-2022

TRICON ENTERPRISES INC.
322 BEERS STREET
KEYPORT

NJ 07735



A handwritten signature in black ink, appearing to read "Andrew P. Sldamon-Erlstoff", is written over the seal.

Andrew P. Sldamon-Erlstoff
State Treasurer

TRICON ENTERPRISES INC
322 BEERS STREET
KEYPORT, NJ 07735

State of New Jersey



**DEPARTMENT OF THE TREASURY
DIVISION OF PROPERTY MANAGEMENT AND
CONSTRUCTION
33 WEST STATE STREET - P.O. BOX 034
TRENTON, NEW JERSEY 08625-0034**



NOTICE OF CLASSIFICATION

In accordance with N.J.S.A. 18A:18A-27 et seq (Department of Education) and N.J.S.A. 52:35-1 (Department of the Treasury) and any rules and regulations issued pursuant hereto, you are hereby notified of your classification to do State work for the Department (s) as previously noted.

Aggregate Amount	Trade(s) & License(s)	Effective Date	Expiration Date
\$15,000,000	C092 -ASBESTOS REMOVAL/TREATMENT license #: 01095 C021 -DEMOLITION C054 -SITE WORK C094 -WASTE REMOVAL TOXIC/HAZARDOUS	12/13/2019 12/13/2019 12/13/2019 12/13/2019	12/12/2021

- Licenses associated with certain trades are on file with the Division of Property Management & Construction (DPMC).
- Current license information must be verified prior to bid award.
- A copy of the DPMC 701 Form (Total Amount of Uncompleted Projects) may be accessed from the DPMC website at http://www.state.nj.us/treasury/dpmc/Assets/Files/dpmc-27_03_07.pdf.

ANY ATTEMPT BY A CONTRACTOR TO ALTER OR MISREPRESENT ANY INFORMATION CONTAINED IN THIS FORM MAY RESULT IN PROSECUTION AND/OR DEBARMENT, SUSPENSION OR DISQUALIFICATION. INFORMATION ON AGGREGATE AMOUNTS CAN BE VERIFIED ON THE DPMC WEB SITE.